

**WEST BENGAL STATE ELECTRICITY DISTRIBUTION COMPANY LIMITED**

**(A Govt. of West Bengal Enterprise)**

**Office of the Chief Engineer : Procurement & Contracts Department**

**Vidyut Bhavan (4<sup>th</sup> Floor) : Bidhannagar : Block-DJ, Sector-II, Kolkata-700 091**

Phone No. 033-2359-8397 : Fax No. 033-2359-1921 / e-mail -materialcontroller@yahoo.co.in

CIN- U40109WB2007SGC113473, website: [www.wbsedcl.in](http://www.wbsedcl.in), GSTIN No.-19AAACW6953H1ZX

Memo No.: P&C/P-55/2022-23/GISS/RC/PC-IV/MF/ 652

Date: 06.01.2025

**Circular**

**Sub: Declaration of Multiplying Factor (M.F) i.r.o. GI Stay Set-HT & LT and GI Earth Spike for the Month of January, 2025.**

As per Annexure-A & Annexure-C of the Rate Contract Order issued by this end vide Memo No.-P&C/P-55/2022-23/GISS/RC/PC-IV/267, dated-05.09.2023 and Memo No.-P&C/P-55/2022-23/GISS/RC/PC-IV/268-312, dated-05.09.2023, the Multiplying Factor for GI Stay Set- HT & LT and GI Earth Spike as per PV formula in the light of IEEMA for the month is noted below.

Description	For the month of January' 2025
Multiplying factor for GI Stay Set-HT & LT and GI Earth Spike	0.95414

**Rate will be paid by WBSEDCL:**

Sl. No.	Item	Ex-Works Price (in Rs.)/Unit	F&I (in Rs.) /Unit	Updated Ex-Works Price(in Rs.)/Unit [i.e. A x MF]	Total Rate Excluding GST (in Rs.)/Unit [i.e. A x MF + B]
		A	B	January' 2025	January' 2025
1	GI Stay Set-HT	702.00	20.00	669.81	689.81
2	GI Stay Set-LT	388.00	15.00	370.21	385.21
3	GI Earth Spike	322.00	12.00	307.23	319.23

Sd/-

Chief Engineer (Procurement & Contracts)

Memo No.: P&C/P-55/2022-23/GISS/RC/PC-IV/MF/ 652(1-14)

Date: 06.01.2025

Copy forwarded for information & necessary action please to:-

1. The Executive Director (Dist.), WBSEDCL.
2. The Chief Engineer (IT&C), WBSEDCL.
3. The AGM (HR&A), Corporate Communication Department, WBSEDCL- He is requested to publish this order at official website of WBSEDCL for wide circulation. A scanned copy of this order will be sent to his end through email for this purpose.
4. The AGM (F&A), P&C Department, WBSEDCL.

NB: The draft order was vetted by Acct Section vide e-File No: PC-IV-MIS/2/2023-PC-IV-P&C Dept, Dated on 03/01/2025.

Chief Engineer (Procurement & Contracts)